

MASSMUTUAL CENTER REPLACEMENT OF ARENA ROOFING SYSTEM
Springfield, Massachusetts

ADDENDUM NO. 1

DATE: June 2, 2010
TO: PROSPECTIVE BIDDERS
PROJECT: MASSMUTUAL CENTER REPLACEMENT OF ARENA ROOFING SYSTEM
Springfield, Massachusetts

This Addendum forms part of and modifies the Bidding and Contract Documents, dated May 19, 2010. Acknowledge receipt of this Addendum on the BID FORM.

Where any original item called for in the Project Manual or indicated on the Drawings is supplemented hereby, the supplemental requirements shall be considered as added thereto.

Where any original item is amended, voided, or superseded hereby, the other provisions of such items not specifically amended, voided, or superseded shall remain in effect.

Questions and Answers:

Q1. Can a Debris Chute be utilized for removing roofing demo? Can the Sidewalk be utilized for set-up and material staging? Can one lane of the road be shut down for a Crane for the job duration?

A1. The Contractor is directed to the Division 1 specifications, most particularly Sections 01010 Summary of Work and 01850 Traffic Management, which provide requirements and restrictions on the use of project site and surrounding areas. It is the Contractor's responsibility to create and implement a logistics plan that is acceptable to the Building Operator as well as any Authority Having Jurisdiction that would be affected by the logistics plan

Clarification:

The Calendar of Events, referenced in Exhibit D of the Authority-Contractor Agreement, notes that the Arena events are highlighted in yellow. The copy is a black and white and the highlights are not evident. Below is a list of events being held in the Arena:

Enfield Graduations
POWER OUTAGE – PLEASE DO NOT BOOK SPACE
Gretchen Wilson Hold
Enshrinement Pep Rally
Power Gospel Concert
World Wrestling Entertainment
ICE MAKING – ARENA NOT AVAILABLE
Falcons Practice

END OF ADDENDUM